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07-LA-405-47.5/51.8, 53.3
07-195904
ACNHI-405-3(054)N

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN LOS
ANGELES FROM 0.1 KM SOUTH OF ROUTE 10/405 SEPARATION TO BURNHAM STREET AND AT SUNSET
BOULEVARD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on February 3, 2005, instead of the original date of January 27, 2005.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 1, 13, 16, 17, 20, 21, 23, 220, 270, 280, 281, 283, 291, 294, and 305 are revised.  Half-sized copies of
the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 315, 366A, 366B, 366C, 366D, 366E, 366F, 366G are added.  Half-sized copies of the added sheets
are attached for addition to the project plans.

In the Special Provisions, in the "NOTICE TO CONTRACTORS," Item 1 of the eleventh paragraph is revised as
follows:

"1. Mail:  District 7 Construction Duty Senior, 100 South Main Street, 3rd Floor, Los Angeles, CA
90012."
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In the Special Provisions, Section 2-1.01, "GENERAL," the fourth paragraph is revised as follows:

"Submit request for substitution of an "or equal" item, and the data substantiating the request to the
Department of Transportation, Construction Division Chief, 100 South Main Street, MS-7, Los Angeles,
CA 90012, so that the request is received by the Department by close of business on the fourth day, not
including Saturdays, Sundays and legal holidays, following bid opening."

In the Special Provisions, Section 3. "AWARD AND EXECUTION OF CONTRACT," the fourth paragraph is revised
as follows:

"Bids in which the number of working days bid for completion of the work, except plant establishment,
exceed 950 will be considered non-responsive and will be rejected."

In the Special Provisions, Section 4.  "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the sixth paragraph is revised as follows:

"In addition to subparagraph (b) of the second paragraph in Section 8-1.06, "Time of Completion," of
the Standard Specifications, days designated with "x" or "xx" in Table Z, "Lane Closure Restrictions for
Designated Legal Holidays and Special Days" in "Maintaining Traffic" of these special provisions shall be
considered exceptions to working days as defined in Section 8-1.06."

In the Special Provisions, Section 10-1.74, "METAL BEAM GUARD RAILING," subsection "TERMINAL SYSTEM
(TYPE ET)," the third and fourth paragraphs are revised as follows:

"Arrangements have been made to insure that any successful bidder can obtain the ET-2000 PLUS
(4-tube system) extruder terminal from the manufacturer, Trinity Industries Inc., P.O. Box 99, 950 West
400S, Centerville, UT 84014, Telephone 1-800-772-7976.  The price quoted by the manufacturer for the
ET-2000 PLUS (4-tube system) extruder terminal, FOB Centerville, Utah is $1,625, not including sales tax.

The above price will be firm for orders placed on or before March 1, 2005, provided delivery is
accepted within 90 days after the order is placed."

In the Special Provisions, Section 10-1.74, "METAL BEAM GUARD RAILING," subsection "TERMINAL SYSTEM
(TYPE SRT)," the fourth and fifth paragraphs are revised as follows:

"Arrangements have been made to insure that any successful bidder can obtain the SRT-350  Slotted
Rail Terminal (8 post system) from the manufacturer, Trinity Industries, Inc., P.O. Box 99, 950 West 400S,
Centerville, UT 84014, Telephone 1-800-772-7976.  The price quoted by the manufacturer for the SRT-350
Slotted Rail Terminal (8 post system), FOB Centerville, Utah is $1,150.00, not including sales tax.

The above price will be firm for orders placed on or before March 1, 2005, provided delivery is
accepted within 90 days after the order is placed."

In the Special Provisions, Section 10.1.775, "TRANSITION RAILING (TYPE WB)" is added as attached.

In the Proposal and Contract, the Engineer’s Estimate Item 30 is revised, Items 205 and 206 are added and Items 161 and
204 are deleted as attached.
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To Proposal and Contract book holders:

Replace pages 4, 11 and 13 of the Engineer's Estimate in the Proposal with the attached revised pages 4,
11 and 13 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

In the INFORMATION HANDOUT, under "MATERIALS INFORMATION," "Partial Hazardous Waste
Assessment- Stage 1 Northbound," is revised as attached.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



10-1.775  TRANSITION RAILING (TYPE WB)
Transition railing (Type WB) shall be furnished and installed in conformance with details shown on the plans, the

provisions in Section 83-2, "Barriers," of the Standard Specifications and these special provisions.
The 10-gage rail elements shall conform to the requirements of Class B, Type 1 thrie beam guard railing as shown in

AASHTO Designation:  M 180.
Surplus excavated material remaining after the transitional railing (Type WB) has been constructed shall be disposed of

in a uniform manner along the adjacent roadway where designated by the Engineer.
The contract unit price paid for transition railing (Type WB) shall include full compensation for furnishing all labor,

materials, tools, equipment, and incidentals, and for doing all the work involved in furnishing and installing transition railing
(Type WB), complete in place, including drilling holes for wood posts, driving posts, backfill, and disposal of surplus
material, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by
the Engineer.

CONTRACT NO. 07-195904
ADDED PER ADDENDUM NO. 1 DATED JANUARY 20, 2005



ENGINEER'S ESTIMATE
07-195904

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150714 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 7450

22 150722 REMOVE PAVEMENT MARKER EA 9110

23 150744 REMOVE ROADSIDE SIGN (WOOD
POST)

EA 55

24 150760 REMOVE SIGN STRUCTURE EA 16

25 150806 REMOVE PIPE M 950

26 150820 REMOVE INLET EA 35

27 150860 REMOVE BASE AND SURFACING M3 230

28 150870 REMOVE CONCRETE DECK
SURFACE

M2 7

29
(S)

151540 RECONSTRUCT CHAIN LINK FENCE M 470

30
(S)

151625 RECONSTRUCT METAL BEAM
GUARD RAILING (WOOD POST)

M 120

31 152390 RELOCATE ROADSIDE SIGN EA 3

32 152394 RELOCATE SIGN STRUCTURE EA 1

33 152604 MODIFY INLET EA 3

34 153213 REMOVE CONCRETE (STRUCTURE) M3 6

35 153216 REMOVE CONCRETE CURB AND
SIDEWALK

M 4640

36 153221 REMOVE CONCRETE BARRIER M 4020

37 153225 PREPARE CONCRETE BRIDGE DECK
SURFACE

M2 83

38 155003 CAP INLET EA 18

39 156585 REMOVE CRASH CUSHION EA 1

40 049774 BRIDGE REMOVAL , RETAINING
WALL NO 165

LS LUMP SUM LUMP SUM
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ENGINEER'S ESTIMATE
07-195904

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

161 BLANK

162
(S)

839559 TERMINAL SYSTEM (TYPE ET) EA 2

163
(S)

839565 TERMINAL SYSTEM (TYPE SRT) EA 4

164
(S)

839568 TERMINAL ANCHOR ASSEMBLY
(TYPE SFT)

EA 4

165
(S)

839604 CRASH CUSHION (REACT 9CBB) EA 4

166 839701 CONCRETE BARRIER (TYPE 60) M 550

167 033814 CONCRETE BARRIER (TYPE 60R) M 200

168 033815 CONCRETE BARRIER (TYPE 60W) M 2760

169
(F)

049784 CONCRETE BARRIER (TYPE 60
MODIFIED)

M 336

170 839731 CONCRETE BARRIER (TYPE 736B) M 960

171
(F)

839727 CONCRETE BARRIER (TYPE 736
MODIFIED)

M 975

172
(F)

839734 CONCRETE BARRIER (TYPE 736SV) M 1045

173
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 160

174
(S)

033816 100 MM INVERTED PROFILE
THERMOPLASTIC TRAFFIC STRIPE
(SOLID)

M 21 300

175
(S)

033817 200 MM INVERTED PROFILE
THERMOPLASTIC TRAFFIC STRIPE
(SOLID)

M 1940

176
(S)

033818 200 MM INVERTED PROFILE
THERMOPLASTIC TRAFFIC STRIPE
(BROKEN 3.66 M - 0.92 M)

M 1340

177
(S)

033819 100 MM INVERTED PROFILE
THERMOPLASTIC TRAFFIC STRIPE
(BROKEN 10.98 M - 3.66 M)

M 310

178
(S)

033820 100 MM INVERTED PROFILE
THERMOPLASTIC TRAFFIC STRIPE
(BROKEN 5.18 M - 2.14 M)

M 16 300

179
(S)

033821 200 MM INVERTED PROFILE
THERMOPLASTIC TRAFFIC STRIPE
(BROKEN 10.98 M - 3.66 M)

M 1010

180
(S)

840656 PAINT TRAFFIC STRIPE (2-COAT) M 40 600
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ENGINEER'S ESTIMATE
07-195904

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

201
(S)

033832 MODIFY LIGHTING (CITY) LS LUMP SUM LUMP SUM

202
(S)

861504 MODIFY LIGHTING AND SIGN
ILLUMINATION

LS LUMP SUM LUMP SUM

203
(S)

869075 SYSTEM TESTING AND
DOCUMENTATION

LS LUMP SUM LUMP SUM

204 BLANK

205 839541 TRANSITION RAILING (TYPE WB) EA 2

206 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID (A):
=

TOTAL BID (B):
$37,500.00 X ____________________ =
(Cost Per Day) (Enter Working Days Bid)

(Not To Exceed 950 Days)

TOTAL BASIS FOR COMPARISON
OF BIDS: (A + B):
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